CITY AND COUNTY OF DENVER
DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE

CONTRACT NO. 202684690
PROJECT NAME: Tower Road Sanitary Interceptor — Phase 1

ADDENDUM NO. _3 TO CONTRACT DOCUMENTS

DATE OF ADDENDUM: 07-21-2026

Bidders are hereby instructed that the drawings, specifications, and other contract documents are modified, corrected,
supplemented and/or superseded for the above-mentioned project as hereinafter described in the following
attachments:

QUESTIONS/ANSWERS

QL.

Al.

Q2.
A2.

Q3.
A3

Q4.
A4,

Q5.
A5,

RPMP is called out on the Tower Road Sanitary Interceptor project, through the plans and specifications |
cannot identify the stiffness number we need to provide. Please provide the required stiffness for the runs
of RPMP shown on the plans (sheets 28-32).

The minimum SN of 46 per standard specification section 10.4.6.1 is required. Pipe materials will be
reviewed as part of a contractor product submittal. If areas of less favorable soils are encountered
or additional point repairs in deeper installation areas are determined to be required during
construction, the Construction Project Manager should be notified.

Does bid item 5-8, Crushed Gravel Base Course (CDOT Class 6 Road Base), quantity include all road base
under the concrete flat work?

Bid item 5-8, Crushed Gravel Base Course (CDOT Class 6 Road Base) quantity does not include
stabilization material under concrete flatwork. Sub-grade stabilization is considered incidental to
concrete flatwork.

The 10% MWBE goal is stringent on this project, given the type of work that is required for this project,
will the City consider lowering the MWBE goal?

The MWBE% requirement of 10% will remain. The MWBE % requirement is based on a number
of factors such as our 2025 Disparity Study, project budget, scopes of work provided by the project
manager, and the number of certified subcontractors available to work in the City and County of
Denver metro area in the scopes provided. Firms are encouraged to expand their pool of
subcontractors to meet or exceed the MWBE requirement by utilizing the City’s database of certified
firms.

Can one lane on Tower Road be closed overnight or will all lanes need to be open by end of workday?
We expect that the contractor will be permitted to keep one lane closed overnight. However, a final
determination will be made during the right of way permitting process.

What are the working hours in Tower Road? What time can traffic control be installed and what time will
need to be taken down?

Regular work hours within the City are 7am to 9pm on weekdays, and 8am to 5 pm on weekends.
We expect that the contractor will be permitted to keep traffic control in place overnight. However,
a final determination will be made during the right of way permitting process.
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Q6.
A6.

Q7.
AT.

Q8.
AS8.

Qo.

A9.

Q10.

A10.

Q11.
All.

Q12.
AL2.

Where is the location for a field office?
Field office location will be determined and acquired by the Contractor.

Can Item “34-17.3m 42" DIAMETER SANITARY SEWER BY-PASS PUMPING: For point repairs” be
used for bypassing CIPP as well?

No. By-pass pumping under 34-17.3m is for point repairs only. By-pass pumping for CIPP should
be included in Item 34-17.4m.

When is contract execution anticipated and subsequent notice to proceed?
From the time of the Bid Opening it can take 8 to 10 weeks to produce the Fully Executed Contract.
Notice to Proceed is expected by November, 2026.

Due to the ovality and diameter of the pipe, will MOP-145 design be an approved design for CIPP
thickness? This design was developed to tackle the problem with large diameter elliptical pipes. For future
consideration, there is considerable savings in using the MOP 145 design and lining elliptical pipes vs dig
and replacing those sections of pipe.

The CIPP liner material and thickness will be reviewed as part of a contractor submittal. MOP-145
will not be considered as an alternative to the direct bury point repairs for bidding purposes.

Will exfiltration and infiltration testing be required after CIPP installation? Is this an in-field test or a
laboratory material test? If it is required after installation, can you clarify which segments will require
exfiltration testing vs infiltration testing?

Infiltration and exfiltration tests may be required at the discretion of the Construction Project
Manager per standard specification sections 10.7.5.1.5 and 10.7.5.1.6. If required, these will be in-
field tests. Costs for infiltration testing for CIPP are not included in the cost of the CIPP installation
and would be paid for separately. Lab testing results shall be included as required for the
construction submittals for CIPP lining.

Can we utilize the westernmost southbound lane of Tower Rd.?
Yes.

What is the timeframe for moving the utilities on the plans noted to be relocated "by others™?
We expect that all utility relocations will be completed by August 14, 2026.

This ADDENDUM shall be attached to, become a part of, and be returned with the Bid Proposal.

Joo 2

~James G Potter, CltVEnglneer

7/21/2026
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