

2026 Citywide ADA Ramp & Concrete Repair B

202582814		300 Days				Chato's Concrete, LLC SureTec Insurance Company		Silva Construction, Inc. Nationwide Mutual Insurance Company		Keene Concrete, Inc. The Ohio Casualty Insurance Company		Western Plains Construction, LLC Great Midwest Insurance Company	
Bid Item	Description	Qty	Units	Unit Cost	Total Cost	Unit Bid	Total Bid	Unit Bid	Total Bid	Unit Bid	Total Bid	Unit Bid	Total Bid
202-00019	REMOVAL OF INLET	4	EA	\$308.25	\$1,233.00	\$1,000.00	\$4,000.00	\$200.00	\$800.00	\$750.00	\$3,000.00	\$250.00	\$1,000.00
202-00033	REMOVAL OF SIPHON	4	EA	\$359.63	\$1,438.52	\$1,200.00	\$4,800.00	\$200.00	\$800.00	\$888.00	\$3,552.00	\$250.00	\$1,000.00
202-00200	REMOVAL OF SIDEWALK	977	SY	\$15.25	\$14,899.25	\$18.00	\$17,586.00	\$20.00	\$19,540.00	\$15.00	\$14,655.00	\$18.00	\$17,586.00
202-00201	REMOVAL OF CURBHEAD	1956	LF	\$8.57	\$16,762.92	\$14.00	\$27,384.00	\$7.00	\$13,692.00	\$10.00	\$19,560.00	\$8.00	\$15,648.00
202-00203	REMOVAL OF CURB AND GUTTER	10026	LF	\$10.28	\$103,067.28	\$16.00	\$160,416.00	\$5.00	\$50,130.00	\$14.00	\$140,364.00	\$8.00	\$80,208.00
202-00204	REMOVAL OF COMBO CURB/GUTTER	1676	SY	\$16.44	\$27,553.44	\$18.00	\$30,168.00	\$15.00	\$25,140.00	\$15.00	\$25,140.00	\$14.00	\$23,464.00
202-00205	REMOVAL OF DETACHED SIDEWALK	6291	SY	\$17.47	\$109,903.77	\$17.00	\$106,947.00	\$17.00	\$106,947.00	\$15.00	\$94,365.00	\$14.00	\$88,074.00
202-00208	REMOVAL AND RESET FLAGSTONE (INCLUDES SALVAGE AND STORAGE)	48	SY	\$47.10	\$2,260.80	\$50.00	\$2,400.00	\$50.00	\$2,400.00	\$33.00	\$1,584.00	\$65.00	\$3,120.00
202-00210	REMOVAL OF CONCRETE PAVEMENT	4850	SY	\$16.62	\$80,607.00	\$20.00	\$97,000.00	\$12.00	\$58,200.00	\$18.00	\$87,300.00	\$15.00	\$72,750.00
202-00212	REMOVAL OF CONCRETE ADA CURB RAMP	11453	SY	\$16.10	\$184,393.30	\$15.00	\$171,795.00	\$15.00	\$171,795.00	\$15.00	\$171,795.00	\$15.00	\$171,795.00
202-00213	COMPRESSED AIR EXCAVATION FOR TREE ROOTS	18	HR	\$194.37	\$3,498.66	\$200.00	\$3,600.00	\$140.00	\$2,520.00	\$120.00	\$2,160.00	\$200.00	\$3,600.00
202-00214	WATER EXCAVATION FOR TREE ROOTS	18	HR	\$248.32	\$4,469.76	\$200.00	\$3,600.00	\$140.00	\$2,520.00	\$200.00	\$3,600.00	\$200.00	\$3,600.00
202-00215	TREE PROTECTION FENCE	4	EA	\$178.10	\$712.40	\$200.00	\$800.00	\$140.00	\$560.00	\$120.00	\$480.00	\$200.00	\$800.00
202-01000	REMOVAL AND RESET OF FENCE	26	LF	\$32.03	\$832.78	\$200.00	\$5,200.00	\$17.00	\$442.00	\$60.00	\$1,560.00	\$25.00	\$650.00
203-00200	UNCLASSIFIED EXCAVATION	95	CY	\$39.39	\$3,742.05	\$40.00	\$3,800.00	\$50.00	\$4,750.00	\$45.00	\$4,275.00	\$28.00	\$2,660.00
203-02330	3-MAN LABOR CREW	64	HR	\$53.09	\$3,397.76	\$75.00	\$4,800.00	\$40.00	\$2,560.00	\$150.00	\$9,600.00	\$85.00	\$5,440.00
206-00065	STRUCTURE BACK FILL (FLOW FILL)	10	CY	\$166.97	\$1,669.70	\$150.00	\$1,500.00	\$150.00	\$1,500.00	\$200.00	\$2,000.00	\$200.00	\$2,000.00
208-00050	STORM DRAINAGE INLET PROTECTION	98	EA	\$40.25	\$3,944.50	\$150.00	\$14,700.00	\$20.00	\$1,960.00	\$75.00	\$7,350.00	\$35.00	\$3,430.00
210-00810	ADJUST GROUND SIGN	83	EA	\$88.20	\$7,320.60	\$75.00	\$6,225.00	\$60.00	\$4,980.00	\$75.00	\$6,225.00	\$75.00	\$6,225.00
210-04010	ADJUST MANHOLE/METER/VALVE/PULL BOX	2	EA	\$137.86	\$275.72	\$150.00	\$300.00	\$200.00	\$400.00	\$250.00	\$500.00	\$250.00	\$500.00
210-04011	ADJUST INLET FRAME AND ADJUSTABLE CURB BOX	2	EA	\$248.32	\$496.64	\$1,000.00	\$2,000.00	\$200.00	\$400.00	\$400.00	\$800.00	\$500.00	\$1,000.00
210-04012	NEW MANHOLE RISER	13	EA	\$250.00	\$3,250.00	\$450.00	\$5,850.00	\$170.00	\$2,210.00	\$250.00	\$3,250.00	\$250.00	\$3,250.00
210-04013	NEW WATER VALVE RISER	13	EA	\$200.00	\$2,600.00	\$450.00	\$5,850.00	\$170.00	\$2,210.00	\$250.00	\$3,250.00	\$250.00	\$3,250.00
210-04019	RESET MANHOLE/METER/VALVE/PULL BOX (NEW MATERIALS)	4	EA	\$1,250.00	\$5,000.00	\$950.00	\$3,800.00	\$300.00	\$1,200.00	\$850.00	\$3,400.00	\$1,500.00	\$6,000.00
210-04020	RESET INLET GRATE, FRAME, AND ADJUSTABLE CURB BOX (NEW CASTING)	47	EA	\$1,250.13	\$58,756.11	\$1,300.00	\$61,100.00	\$800.00	\$37,600.00	\$1,450.00	\$68,150.00	\$1,500.00	\$70,500.00
212-00050	SODDING	189	SF	\$8.05	\$1,521.45	\$4.00	\$756.00	\$8.00	\$1,512.00	\$6.00	\$1,134.00	\$8.00	\$1,512.00
212-01200	RESTORE LANDSCAPING	45273	SF	\$2.83	\$128,122.59	\$7.00	\$316,911.00	\$1.00	\$45,273.00	\$3.00	\$135,819.00	\$2.50	\$113,182.50
212-01201	AMENDED TOP SOIL OR LANDSCAPE PLANTER'S SOIL MIX	332	CY	\$89.91	\$29,850.12	\$128.00	\$42,496.00	\$80.00	\$26,560.00	\$75.00	\$24,900.00	\$85.00	\$28,220.00
304-06000	AGGREGATE BASE COURSE	2341	TON	\$35.28	\$82,590.48	\$35.00	\$81,935.00	\$27.00	\$63,207.00	\$43.00	\$100,663.00	\$28.00	\$65,548.00
403-00720	HBP PATCH/OVERLAY	4149	TON	\$138.37	\$574,097.13	\$215.00	\$892,035.00	\$128.00	\$531,072.00	\$133.00	\$551,817.00	\$125.00	\$531,250.00
412-00000	24-HOUR HIGH EARLY STRENGTH CONCRETE	181	CY	\$47.27	\$8,555.87	\$100.00	\$18,100.00	\$45.00	\$8,145.00	\$65.00	\$11,765.00	\$90.00	\$16,200.00
412-00001	ADD PIGMENT TO CONCRETE	9	CY	\$117.31	\$1,055.79	\$85.00	\$765.00	\$140.00	\$1,260.00	\$200.00	\$1,800.00	\$150.00	\$1,350.00
412-00100	GEO TECH MATERIAL TESTING CONCRETE	19	EA	\$573.69	\$10,900.11	\$600.00	\$11,400.00	\$500.00	\$9,500.00	\$750.00	\$14,250.00	\$600.00	\$11,400.00
412-00600	6" CONCRETE PAVEMENT	924	SF	\$82.55	\$76,276.20	\$92.00	\$85,008.00	\$95.00	\$87,780.00	\$65.00	\$60,060.00	\$90.00	\$83,160.00
412-00800	8" CONCRETE PAVEMENT	3892	SY	\$95.22	\$370,596.24	\$99.00	\$385,308.00	\$99.00	\$385,308.00	\$77.00	\$299,684.00	\$103.00	\$400,876.00
412-01000	10" CONCRETE PAVEMENT	49	SY	\$131.87	\$6,461.63	\$140.00	\$6,860.00	\$160.00	\$7,840.00	\$123.00	\$6,027.00	\$125.00	\$6,125.00
412-01100	11" CONCRETE PANEL - BUS PAD	66	SY	\$138.29	\$9,127.14	\$150.00	\$9,900.00	\$160.00	\$10,560.00	\$123.00	\$8,118.00	\$145.00	\$9,570.00
412-01200	12" CONCRETE PAVEMENT	14	SY	\$144.71	\$2,025.94	\$155.00	\$2,170.00	\$190.00	\$2,660.00	\$125.00	\$1,750.00	\$150.00	\$2,100.00
601-00100	PAVESTONE STACKED PRE-CAST WALL BLOCK	110	SF	\$32.54	\$3,579.40	\$60.00	\$6,600.00	\$20.00	\$2,200.00	\$50.00	\$5,500.00	\$35.00	\$3,850.00
601-00400	REINFORCED VARIABLE HEIGHT CONCRETE RETAINING WALL	44	SF	\$30.83	\$1,356.52	\$20.00	\$880.00	\$20.00	\$880.00	\$50.00	\$2,200.00	\$35.00	\$1,540.00
604-18050	CHASE DRAIN AND TREAD PLATE (1" WIDTH)	3	LF	\$367.34	\$1,102.02	\$1,000.00	\$3,000.00	\$500.00	\$1,500.00	\$550.00	\$1,650.00	\$400.00	\$1,200.00
604-20050	CHASE DRAIN AND TREAD PLATE (2" WIDTH)	3	LF	\$384.46	\$1,153.38	\$1,200.00	\$3,600.00	\$500.00	\$1,500.00	\$750.00	\$2,250.00	\$400.00	\$1,200.00
608-00000	CONCRETE SIDEWALK	977	SY	\$73.30	\$71,614.10	\$83.00	\$81,091.00	\$87.00	\$84,999.00	\$45.00	\$43,965.00	\$75.00	\$73,275.00
608-00005	DETACHED CONCRETE SIDEWALK	6291	SY	\$77.92	\$490,194.72	\$85.00	\$534,735.00	\$87.00	\$547,317.00	\$63.00	\$396,333.00	\$75.00	\$471,825.00
608-00010	CONCRETE CURB RAMP	11453	SY	\$99.67	\$1,141,520.51	\$105.00	\$1,202,565.00	\$91.00	\$1,042,223.00	\$95.00	\$1,088,035.00	\$90.00	\$1,030,770.00
608-00018	TRUNCATED DOMES (SPECIAL CAST IRON) MATERIAL ONLY	166	SF	\$49.32	\$8,187.12	\$80.00	\$13,280.00	\$45.00	\$7,470.00	\$50.00	\$8,300.00	\$48.00	\$7,968.00
609-20000	CONCRETE GUTTER OVERLAY	695	LF	\$19.53	\$13,573.35	\$25.00	\$17,375.00	\$18.00	\$12,510.00	\$22.00	\$15,290.00	\$25.00	\$17,375.00
609-21020	CURB & GUTTER TYPE II, SECTION 2B	10026	LF	\$35.80	\$358,930.80	\$34.00	\$340,884.00	\$31.00	\$310,806.00	\$33.00	\$330,858.00	\$32.00	\$320,832.00
609-21023	CURB & GUTTER TYPE IIB (9") CURBHEAD	1978	LF	\$37.68	\$74,531.04	\$35.00	\$69,230.00	\$36.00	\$71,208.00	\$34.00	\$67,252.00	\$40.00	\$79,120.00
609-22021	COMBO CURB, GUTTER & SIDEWALK	1676	SY	\$83.75	\$140,365.00	\$80.00	\$134,080.00	\$89.00	\$149,164.00	\$88.00	\$147,488.00	\$92.00	\$154,192.00
610-00026	MEDIAN COVER MATERIAL (6" PATTERNED COLORED CONCRETE)	22	SY	\$141.80	\$3,119.60	\$150.00	\$3,300.00	\$160.00	\$3,520.00	\$210.00	\$4,620.00	\$175.00	\$3,850.00
612-00001	ADJUST TUBULAR MARKINGS / RUBBER WHEEL STOPS / MODULAR TRAFFIC LANE DIVIDER	88	EA	\$125.00	\$11,000.00	\$150.00	\$13,200.00	\$80.00	\$7,040.00	\$110.00	\$9,680.00	\$25.00	\$2,200.00
612-00002	RESET TUBULAR MARKINGS	13	EA	\$500.00	\$6,500.00	\$125.00	\$1,625.00	\$100.00	\$1,300.00	\$250.00	\$3,250.00	\$250.00	\$3,250.00
612-00003	RESET RUBBER WHEEL STOPS (4"x3"x6")	9	EA	\$500.00	\$4,500.00	\$150.00	\$1,350.00	\$150.00	\$1,350.00	\$250.00	\$2,250.00	\$250.00	\$2,250.00
612-00004	RESET MODULAR TRAFFIC LANE DIVIDER	9	EA	\$500.00	\$4,500.00	\$200.00	\$1,800.00	\$150.00	\$1,350.00	\$225.00	\$2,025.00	\$250.00	\$2,250.00
612-00010	PERMANENT BOLLARD INSTALLATION (36"x6")	4	EA	\$500.00	\$2,000.00	\$500.00	\$2,000.00	\$400.00	\$1,600.00	\$2,500.00	\$10,000.00	\$1,500.00	\$6,000.00
612-00020	REMOVABLE BOLLARD INSTALLATION (36"x6")	4	EA	\$500.00	\$2,000.00	\$500.00	\$2,000.00	\$400.00	\$1,600.00	\$3,000.00	\$12,000.00	\$1,500.00	\$6,000.00
623-00204	SPRINKLER SYSTEM/ADJUST SPRINKLER HEAD	480	EA	\$42.30	\$20,304.00	\$44.00	\$21,120.00	\$44.00	\$21,120.00	\$40.00	\$19,200.00	\$32.00	\$15,360.00
623-00205	SPRINKLER SYSTEM/NEW SPRINKLER HEAD	1566	EA	\$57.89	\$90,655.74	\$51.00	\$79,866.00	\$44.00	\$68,904.00	\$55.00	\$86,130.00	\$35.00	\$54,810.00
623-00505	SPRINKLER SYSTEM/IRRIGATION RECONSTRUCTION	5008	LF	\$3.60	\$18,028.80	\$10.00	\$50,080.00	\$1.00	\$5,008.00	\$4.00	\$20,032.00	\$5.00	\$25,040.00
626-00001	MOBILIZATION	1	EA	\$2,500.00	\$2,500.00	\$65,000.00	\$65,000.00	\$3,000.00	\$3,000.00	\$1,500.00	\$1,500.00	\$85,000.00	\$85,000.00
630-00000	TRAFFIC CONTROL - ARTERIAL/COLLECTOR	30	DAY	\$988.29	\$29,648.70	\$950.00	\$28,500.00	\$700.00	\$21,000.00	\$950.00	\$28,500.00	\$1,500.00	\$45,000.00
630-00002	TRAFFIC CONTROL - LOCAL	52	DAY	\$831.42	\$43,233.84	\$850.00	\$44,200.00	\$700.00	\$36,400.00	\$800.00	\$41,600.00	\$1,500.00	\$78,000.00
630-00003	TRAFFIC CONTROL - UNIFORMED TRAFFIC CONTROL	72	HR	\$140.43	\$10,110.96	\$200.00	\$14,400.00	\$140.00	\$10,080.00	\$110.00	\$7,920.00	\$200.00	\$14,400.00
630-00004	MESSAGE BOARD RENTAL	3	DAY	\$500.00	\$1,500.00	\$5,000.00	\$15,000.00	\$400.00	\$1,200.00	\$650.00	\$1,950.00	\$150.00	\$450.00
Engineers Estimate of Base Bid Total:					\$4,498,976.25								
BID ITEMS TOTAL AMOUNT						\$5,350,026.00		\$4,112,182.00		\$4,255,480.00		\$4,345,275.50	
TEXTURA FEE						\$13,455.00		\$10,010.00		\$10,010.00		\$10,010.00	
						\$5,363,481.00		\$4,122,192.00		\$4,265,490.00		\$4,355,285.50	