
Item No Description UOM Quantity

1 18 - SEWER PIPE PRE- VIDEO INSPECTION & CLEANING - 34-17.1 & .2 Linear Foot/Feet 744

2 21 - SEWER PIPE PRE- VIDEO INSPECTION & CLEANING - 34-17.1 & .2 Linear Foot/Feet 6193

3 24 - SEWER PIPE PRE- VIDEO INSPECTION & CLEANING - 34-17.1 & .2 Linear Foot/Feet 3995

4 26 - SEWER PIPE PRE- VIDEO INSPECTION & CLEANING - 34-17.1 & .2 Linear Foot/Feet 840

5 27 - SEWER PIPE PRE- VIDEO INSPECTION & CLEANING - 34-17.1 & .2 Linear Foot/Feet 2643

6 18 - SEWER BY-PASS PUMPING - 34-17.3 Linear Foot/Feet 744

7 21 - SEWER BY-PASS PUMPING - 34-17.3 Linear Foot/Feet 6193

8 24 - SEWER BY-PASS PUMPING - 34-17.3 Linear Foot/Feet 3995

9 26 - SEWER BY-PASS PUMPING - 34-17.3 Linear Foot/Feet 840

10 27 - SEWER BY-PASS PUMPING - 34-17.3 Linear Foot/Feet 2643

11 18 - CURED-IN-PLACE-PIPE - 34-17.4 Linear Foot/Feet 744

12 21 - CURED-IN-PLACE-PIPE - 34-17.4 Linear Foot/Feet 6193

13 24 - CURED-IN-PLACE-PIPE - 34-17.4 Linear Foot/Feet 3995

14 26 - CURED-IN-PLACE-PIPE - 34-17.4 Linear Foot/Feet 840

15 27 - CURED-IN-PLACE-PIPE - 34-17.4 Linear Foot/Feet 2643

16  GRINDING - 34-17.5 Linear Foot/Feet 145

17 SEWER SERVICE REACTIVATION - 34-17.6a Each 148

18 EXTENDED TAP CUTTING - 34-17.7 Each 15

19 TRAFFIC CONTROL - 41-1 Lump-Sum 1

20 CIPP LABORATORY TESTING - 45-1 Each 17

21 MOBILIZATION - 50-1 Lump-Sum 1

27 HYDROPHILIC END SEAL SLEEVE (8"-18") - see SOW A.5 Each 2

28 HYDROPHILIC END SEAL SLEEVE (21"-48") - see SOW A.5 Each 2

29 4' MANHOLE REHABILITATION - see SOW A.4 Vertical Feet 410

30 5' MANHOLE REHABILITATION - see SOW A.4 Vertical Feet 338

31 6' MANHOLE REHABILITATION - see SOW A.4 Vertical Feet 12

32 SP - SPECIAL MANHOLE REHABILITATION - see SOW A.4 Vertical Feet 45

Textura Textura Fee (reference table on BF-3) Lump-Sum 1

Item No Description UOM Quantity

22 ALLOWANCE ACCOUNT NOISE VARIANCE - A.6 Lump-Sum 1

23 ALLOWANCE ACCOUNT HEAVY CLEANING - A.6 Lump-Sum 1

24 ALLOWANCE ACCOUNT CRITICAL SANITARY REHABILITATION - A.6 Lump-Sum 1

25 ALLOWANCE ACCOUNT CRITICAL STORM REHABILITATION - A.6 Lump-Sum 1

26 ALLOWANCE ACCOUNT RAILROAD PERMIT FEE - A.6 Lump-Sum 1

Base Bid - Base Bid

Allowance Accounts - Base Bid

Contract No. 202684947
2026 Phase 2

SQ-1 July 7, 2026

Statement of Quantities



Item No Description UOM Quantity
33 21 - SEWER PIPE PRE- VIDEO INSPECTION & CLEANING - 34-17.1 & .2 Linear Foot/Feet 2334

34 21 - SEWER BY-PASS PUMPING - 34-17.3 Linear Foot/Feet 2334

35 21 - CURED-IN-PLACE-PIPE - 34-17.4 Linear Foot/Feet 2334

36  GRINDING - 34-17.5 Linear Foot/Feet 59

37  SEWER SERVICE REACTIVATION - 34-17.6a Each 103

38  EXTENDED TAP CUTTING - 34-17.7 Each 3

39  TRAFFIC CONTROL - 41-1 Lump-Sum 1

40  CIPP LABORATORY TESTING - 45-1 Each 4

41  MOBILIZATION - 50-1 Lump-Sum 1

42 4' MANHOLE REHABILITATION - see SOW A.4 Vertical Feet 12

43 5' MANHOLE REHABILITATION - see SOW A.4 Vertical Feet 73

Item No Description UOM Quantity
44 21 - SEWER PIPE PRE- VIDEO INSPECTION & CLEANING - 34-17.1 & .2 Linear Foot/Feet 1036

45 27 - SEWER PIPE PRE- VIDEO INSPECTION & CLEANING - 34-17.1 & .2 Linear Foot/Feet 955

46 21 - SEWER BY-PASS PUMPING - 34-17.3 Linear Foot/Feet 1036

47 27 - SEWER BY-PASS PUMPING - 34-17.3 Linear Foot/Feet 955

48 21 - CURED-IN-PLACE-PIPE - 34-17.4 Linear Foot/Feet 1036

49 27 - CURED-IN-PLACE-PIPE - 34-17.4 Linear Foot/Feet 955

50  GRINDING - 34-17.5 Linear Foot/Feet 50

51  SEWER SERVICE REACTIVATION - 34-17.6a Each 2

52  EXTENDED TAP CUTTING - 34-17.7 Each 1

53  TRAFFIC CONTROL - 41-1 Lump-Sum 1

54  CIPP LABORATORY TESTING - 45-1 Each 3

55  MOBILIZATION - 50-1 Lump-Sum 1

56 4' MANHOLE REHABILITATION - see SOW A.4 Vertical Feet 54

Add Alt #2 - ADD ALTERNATIVE

Add Alt #1 - ADD ALTERNATIVE
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